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SECTION J - ATTACHMENT B 

 

DELIVERABLES  

 

 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

1. Phase-in transition 

plan 

--Email to Designated Contracting 
Officer (DCO) and Designated 
Contracting Officer’s 
Representative (DCOR) 
--One (1) Hard Copy to DCO 

Section C.1.1(1) Once; within 15 

days following 

Notice To 

Proceed (NTP) 

DCOR 

approval 

 

2. Weekly status of 

transition activities 

--Email to DCO and DCOR 
 

Section C.1.1(1) Weekly through 

transition period 

DCOR 

information 

 

3. Joint reconciliation of 

the Government 

property inventory 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.1.1(1) Once; within 90 

days following 

NTP 

DCOR 

approval 

 

4. Boeing Facility 

Transfer Checklist 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.1.1(2) Once; within 90 

days following 

NTP 

DCOR 

approval 

 

5. Facility/property 
Statement of Material 
Differences 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO and 
DCOR 

Section C.1.1(2) Once; within 90 
days following 
NTP 

DCOR 
review 

 

6. Annual Site 
Environmental Report 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.2.1.1(4) 
 
DOE O 231.1B 

Annually per DOE 
schedule 

DCOR 
approval 

 



DE-SOL-0005803 

ETEC Environmental Monitoring and D&D 

 

 

2 

 

 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

7. Annual Rad NESHAP 
Report 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.2.1.1(5) Annually per DOE 
schedule 

DCOR 
approval; 
EPA review 
and 
comment 

 

8. Quarterly and Annual 
Groundwater 
Monitoring Reports 
 
 

- Email to DCOR 

- One (1) Hard Copy to DCO & 
DTSC  
 

Section C.2.2(7)  
 
 

Quarterly Reports: 
June 1, 
September 1, 
December 1 
Annual Report: 
March 1 
 

Information  

9. Groundwater 
monitoring data 
submittal for the RI 
Report and the CMS 
Report 

- Email to DCOR 
- One (1) Hard Copy to DCOR 

Section C.2.2(7) RI Data:  March 1, 
2015 
CMS Data:  
November 30, 
2015 

 DCOR 
approval  

 

10. S&M Inspection 
Documentation 

Email or hard copy to DCOR, as 

desired by DCOR 

Section C.3.1 As requested Information  

11. Waste Management 
Plan 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.4(7) 
 
Section C.6.3(1) 
 
DOE O 435.1 

Initially within 60 
days following 
NTP; update 90 
days prior to 
commencement 
of D&D activities 

DCOR 
approval 

 

12. Non-D&D waste 
management profile 

--Email to DCO and DCOR 
 

Section C.4 As needed;  no 
less than 120 
days prior to 
waste shipment 

DCOR 
information 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

13. Approval of shipments --Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

 

Section C.4(2) Ten workdays 
prior to shipment 

DCOR 
approval 

 

14. Appointment letter 
and qualifications of 
person(s) designated 
to sign shipping 
papers/manifest/waste 
generator disposal 
certifications 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section C.4(5) As needed DCOR 
information 

 

15. New waste disposal 
facility subcontract 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section C.4(6) As needed; at 
least 60 days prior 
to planned use of 
new disposal 
facility 

DCO/ 
DCOR 
approval 

 

16. Waste storage logs, 
inventory and tracking 
system 

--Email to DCO and DCOR 
 

Section C.4(13.e) As needed DCOR 
information 

 

17. Procedures for waste 
water treatment 
operations 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.4(16.d) Initially within 90 
days following 
NTP 

DCOR 
information 

 

18. Annual waste 
generation and 
affirmative 
procurement reports 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section C.4(18.b) Annually per DOE 
schedule 

DCOR 
approval 

 

19. Schedule for 
submission of plans 
and reports 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section C.5.1(3) Initial submission; 
within 30 days 
following NTP. 
Updates 
thereafter to be 
included with the 
monthly report. 

DCOR 
information 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

20. Meeting Memoranda - 

Written weekly 

status of ongoing 

and future PWS 

activities 

- Email to DCO and DCOR 

 

Section C.5.1(5) 

 

Weekly DCOR 

information 

 

21. Formal 

correspondence 

controls tracking 

-Email to DCOR Section C.5.1(10) Monthly DCOR 

information 

To facilitate 

correspondence 

controls, the 

Contractor shall 

track 

correspondence 

between DOE and 

the Contractor. 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

22. Monthly Progress 

Reports 

 

 

- Email to DCO, DCOR, and  

DOE Office of Project 

Assessment 

- One (1) Hard Copy to DCO 

Section C.5.1 

 

 

 

Not later than the 

eighth business 

day prior to the 

end of each 

calendar month; 

submission of the 

final monthly 

progress report 

shall be 45 days 

after project 

completion. 

DCOR and 

DCO 

approval 

- Includes report of 

progress, current 

and cumulative 

costs incurred, 

revised budget, 

schedule for all 

awarded CLINs. 

-   The integrated 

schedules for D&D 

activities shall 

include logic ties, 

predecessor, and 

successor 

relationships, 

activity duration, 

float, and have the 

Critical Path clearly 

identified 

- Office of Project 

Assessment email 

address:  

ContractorsMPR@

hq.doe.gov 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

23. Schedule of Values 

for each D&D CLIN 

- Email to DCO, DCOR, and  

DOE Office of Project 

Assessment 

- One (1) Hard Copy to DCO 

Section C.5.1(1) 

FAR 52.236-15 

Initial: within 5 

days after each 

D&D option is 

exercised; 

monthly 

submissions 

thereafter 

accompanying 

each payment 

request 

DCOR 

concur-

rence; DCO 

approval 

- Office of Project 

Assessment email 

address:  

ContractorsMPR@

hq.doe.gov 

24. Task Order Change 

Proposal 

- Email to DCO, DCOR, and  

DOE Office of Project 

Assessment 

- One (1) Hard Copy to DCO 

Section C.5.1(7) As needed DCOR and 

DCO 

approval 

- Office of Project 

Assessment email 

address:  

ContractorsMPR@

hq.doe.gov 

25. Performance 
Measurement System 
Description  

- Email to DCO, DCOR, and DOE 

Office of Project Assessment 

- One (1) Hard Copy to DCO 

Section C.5.1 Once; within 90 of 

NTP 

 

DCO/ and 
DCOR 
concur-
rence; DOE 
Acquisition 
Executive  
approval 

 

26. Property management 

plans, systems, and 

procedures 

-Email to DOE  Property 

Administrator (PA), DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section C.5.2(1) 
 
Section I.99 –  
FAR 52.245-1(f) 

Within 45 days 

from Task Order 

Award 

DOE PA 

review; 

DCO 

approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

27. Reports of loss, 

damage, destruction 

or theft of property 

-Email to DOE PA, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section I.99 –  
FAR 52.245-1 (f)(vi) 
 
DOE O 580.1 

As soon as facts 

become known 

DOE PA 

review; 

DCO 

approval 

 

28. Report of periodic 

physical inventory 

results for property 

-Email to DOE PA, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section I.99 –  
FAR 52.245-1 (f)(iv) 
 
DOE O 580.1 

Annually by 

September 30 

DOE PA 

review; 

DCO 

approval 

 

29. Final property 

inventory for physical 

completion or Task 

Order termination 

-Email to DOE PA, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section I.99 –  
FAR 52.245-1 (f)(iv) 

45 days prior to 

Task Order 

completion or 

upon termination 

DOE PA 

review; 

DCO 

approval 

 

30. Facility disposition 
and divestment report 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section C.5.2(2) As needed; no 
later than 60 days 
following 
divestment of 
affected facilities 

DCOR 
information 

 

31. Buildings Report and 
Other Structures and 
Facilities Report  

-- Electronic input within Facility 
Information Management System 
(FIMS) 
--Email notification to DCO and 
DCOR 
 

Section C.5.2(3) 
 
DOE 430.1B 

At least annually 
and as required 
by changes to the 
asset status or 
maintenance and 
utilities 

DCOR 
information 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

32. Worker Safety and 
Health Program 
(WSHP)  

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.1  

Section C.6.1(4) 

10 CFR 851 

Clause H.102 
 
 

Initially within 60 
days of NTP; 
update 90 days 
prior to 
commencement 
of D&D activities; 
or a letter stating 
that no changes 
are necessary in 
the currently 
approved Worker 
Safety and Health 
Program. 

DCOR/DOE 
approval 

 

33. Accident/Incident 
Reports 

- Electronic copy within 
Computerized Accident/Incident 
Reporting System (CAIRS) 
 
-One (1) Hard Copy to DCOR 

Section C.5.3.1 & 

DOE 0 231.1B 

As required Information  

34. Integrated Safety 
Management System 
(ISMS) Description 
and ISMS Declaration 
 
 

ISMS and Declaration: 
-Email to DCO and DCOR 
-One (1) Hard Copy to DCOR 
 
 
 
 

Section C.5.3.2 

Section C.6.1(4) 

DEAR 970.5223-1 

DOE O 226.1B 

 

Initially within 60 
days of NTP; 
update 90 days 
prior to 
commencement 
of D&D activities. 
 
ISMS Declaration 
is required 
annually. 

DCOR/DOE 
approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

35. Occupational 
Radiation Protection 
(written notification 
documenting the 
program elements) 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.3 

Section C.6.1(4) 

Section H.102 

10 CFR 835 

DOE O 458.1 

Initially within 60 
days of NTP; 
update 90 days 
prior to 
commencement 
of D&D activities 

DCOR/DOE 
approval 

 

36. Personnel Dosimetry 
Program 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.3 

 

Once; within 60 
days of NTP 

DCOR 
information 

 

37. Emergency Plan -Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.4 

DOE O 151.1C 

Once; within 60 
days of NTP in 
coordination with 
the Boeing Site 
Emergency 
Management 
Program 
coordinator 

DCOR/DOE 
approval 

 

38. Emergency 
Planning Hazard 
Surveys 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.4 

DOE O 151.1C 

 

Initially within 60 
days of NTP; 
subsequently 
every three years 
or whenever a 
major change 
occurs 

DCOR/DOE 
approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

39. Emergency 
Planning Hazard 
Assessments (if 
applicable) 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.4 

DOE O 151.1C 

 

Initially within 60 
days of NTP; 
subsequently 
every three years 
or whenever a 
major change 
occurs 

DCOR/DOE 
approval 

 

40. Emergency Action 
Levels (EALs) 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.4 

DOE O 151.1C 

 

As needed; 
initially within 60 
days of NTP 

DCOR/DOE 
approval 

 

41. Emergency 
Readiness 
Assurance Plan 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.4 

DOE O 151.1C 

 

Annually by 
September 30 

DCOR/DOE 
approval 

 

42. Continuity of 
Operations Plan 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.4 

DOE 150.1 

Initially within 60 
days of NTP 

DCOR 
approval 

 

43. Quality Assurance 
Program in 
accordance with EM 
Quality Assurance 
Program, 
EM-QA-001 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.5 

Section C.6.1(4) 

Section H.103 
 
10 CFR 830, subpart 
A 
 
DOE O 414.1D 

Initially within 60 
days of NTP; 
update 90 days 
prior to 
commencement 
of D&D activities; 
Annual updates 
required by 
September 30.  
Other updates are 
due 60 days prior 
to implementation 

DCOR/DOE 
approval 

DOE approval is 
also required for 
any changes to the 
QAP 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

44. Issues Management 
System 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.5 

Section H.103 

10 CFR 830, 

DOE O 414.1D 

Initially, within 90 
days of NTP; 
subsequently 
upon DCOR 
request 

DCOR 
information 

 

45. Contract Assurance 
System Program 
Description 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.3.6 

DOE O 226.1B 

Initially within 60 
days of NTP and 
Annual updates 
required by 
September 30.   

DCOR/DOE 
approval 

 

46. Environmental 

Management System 

Description 

-Email to DCO and DCOR 
-One (1) Hard Copy to DCO 

Section C.5.6(2a) 

DOE O 436.1 

Initially, within 90 

days of NTP; 

DCOR/DOE 

approval 

 

47. Records Management 

Plan 

 

-Email to DOE Records 

Management Field Officer 

(RMFO), DCO and DCOR 

-One (1) Hard Copy to DCO 

Section C.5.5 

36 CFR Chapter 12, 

Subchapter B 

Within 60 days of 

NTP 

RMFO and 

DCOR 

review; 

DCO 

approval 

 

The Records Management Plan is a high-level site-specific program document that shall describe, at a minimum, a clear delineation 
between Government-owned and contractor-owned records; how the Contractor shall promote life-cycle management of records, including 
specialty categories like electronic record, e-mail, and audiovisual materials; the Contractor organization in charge of the records 
management program; plan for annual records management training to all Contractor personnel, including new hires; process for exiting 
employees; the safeguarding, protection, and maintenance of records (including audiovisual records, electronic records, and records 
containing sensitive information; the use of DOE Records Disposition Schedules; the management of quality assurance records under NQA-
1, if applicable; the proper storage of records, including access controls; the Contractor’s plan for the final disposition of records (e.g., via 
transfer to a Federal Records Center, destruction, transfer to another DOE contractor); and the Contractor’s plan for implementing the 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

records management program as a whole, including relationships with other programs that cannot respond properly without sound records 
search and retrieval capabilities (e.g., document control, quality assurance, processing claims received by the U.S. Department of Labor 
pursuant to the EEOICPA, FOIA, Privacy Act, case files, audit files, legal cases, etc.).  

48. Records File Plan and 

Updates 

-Email to DOE RMFO, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section C.5.5 

36 CFR Chapter 12, 

Subchapter B 

DOE O 243.1B 

Initial Plan within 

6 months of NTP 

and then annual 

updates 

RMFO and 

DCOR 

review; 

DCO 

approval 

 

A Records File Plan is a comprehensive outline that includes all records created or received, record series, series titles and descriptions, file 
locations, file arrangements, file cutoffs, retention periods, file transfer and disposition instructions, quality assurance categorization, and 
other specific instructions that provide guidance for the effective management of records and information, including vital records.   
The Records File Plan shall be generated based on a records inventory to determine the types of records that either are or will be 
generated, regardless of media.   

49. Records Management 

Task Order Close-Out 

Plan 

-Email to DOE RMFO, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section C.5.5 

36 CFR Chapter 12, 

Subchapter B 

DOE O 243.1B 

DEAR 970.5204-3 

At least 90 days 

prior to Task 

Order completion 

or termination 

RMFO 

review; 

DCO 

approval 

 

The Records Management Task Order Close-Out Plan shall address how the contractor plans to close-out of records management 
activities, which must include: a comprehensive records inventory of all Government-owned and Contractor-owned records (paper, 
electronic, electronic records management systems, electronic information systems, privacy act systems of records, finding aids, etc.) and 
final disposition/transfer information (e.g., transition to a successor contractor, Federal Records Center, National Archives and Records 
Administration, home office, etc.).  A joint reconciliation of the records inventory with DOE and the successor contractor shall be conducted 
prior to turnover. 
 
If the Task Order is awarded to a Limited Liability Corporation (LLC), the Close-out Plan must also include the company(s) which will handle 
records management close-out to include long-term records management activities (e.g., management of Contractor-owned records). 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

50. Records Disposition 

Plan and Updates 

-Email to DOE RMFO, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section C.5.5.2(k) 

36 CFR Chapter 12, 

Subchapter B 

Within 6 months 

of NTP and 

revisions 

submitted 60 days 

prior to 

implementation 

RMFO and 

DCOR 

review; 

DCO 

approval 

 

The Records Disposition Plan shall document the Contractor’s disposition process, which shall include processing records to be stored (e.g., 
on-site storage, commercial storage, storage at a Federal Records Center) and the destruction process for records and information content.  
The Records Disposition Plan shall include steps to be taken and approvals required prior to records disposition.  It shall be developed and 
submitted for DOE approval prior to any records disposition activities.  The Contractor shall submit updates that document major changes to 
the records management disposition process.   

51. Vital Records 

Program/ Plan 

Inventory and 

Updates 

-Email to DOE RMFO, DCO and 

DCOR 

-One (1) Hard Copy to DCO 

Section C.5.5.2(k) 

36 CFR Chapter 12, 

Subchapter B 

DOE O 243.1B 

Within 6 months 

of NTP and 

annual updates 

RMFO and 

DCOR 

review; 

DCO 

approval 

 

The Vital Records Program/Plan describes how the Contractor will identify records needed for performing essential functions, as well as how 
the records will be protected and recovered in the event of an emergency or disaster  In lieu of a Program document, Vital Record policies, 
plans or procedures can be utilized as long as they document the establishment of a program to identify, protect, and manage vital records 
as part of the Continuity of Operations Plan designed to meet emergency management responsibilities; as well as recovery methods for 
records affected by an emergency or disaster. 

52. List of Privacy Act 

Systems of Records 

Update 

-Email to DOE RMFO, DCO and 

DCOR 

Section C.5.5 

DEAR 970-5204-3 

FAR 52.224-2; 

DOE O 206.1 

Initially within 90 

days of the NTP, 

and annually 

thereafter 

RMFO and 

DCOR 

review; 

Privacy Act 

Officer 

concur-

rence; DCO 

Approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

The Contractor shall monitor systems as identified and notify the Contracting Officer immediately if there is a change to existing systems or 
if there is a need for a new system. 
The Contractor shall review the list of systems annually and provide written notification that the list is accurate and up to date.   

53. Transition of 
necessary permits 
(permit applications in 
draft form) 

-Email to DCO and DCOR 

 

Section C.5.7 
 
Section H.112 

As required and at 
least  90 days 
prior to date they 
are to be 
submitted to 
regulatory 
agency; final 
permits to DOE at 
least 30 days prior 
to the date of 
submittal to the 
regulatory 
agencies for 
DOE’s final review 
and signature or 
concurrence 

DCOR 
review, and 
signature or 
concur-
rence 

 

54. Phase-out Transition 
Plan 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.5.7 At least 60 days 
prior to end of 
task order period 

DCOR 
approval 

 

55. Closeout Plan --Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.5.7 Within 60 days 
prior to the end of 
task order period 

DCOR 
approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

56. D&D plans for each 
D&D Option CLIN 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.6.1 Due to DOE 45 
days after the 
D&D option is 
exercised 

DOE and 
DTSC 
approval 

Allow DOE 30 
days for initial 
review, Contractor 
gets 15 days to 
resolve comments 
and back to DOE 
for official 
submittal to DTSC; 
allow 45 days for 
DTSC review and 
approval 

 

57. NESHAP 
demolition/asbestos 
notifications 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.6.1(6) At least 21 days 
prior to the start of 
asbestos removal 

DCOR 
transmittal 
to EPA 

 

58. D&D post-demolition 
report for each D&D 
Option CLIN 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section C.6.4(4) Due to DOE 
within 45 days 
after D&D 
completion 

DCOR 
approval 

 

59. Contractor Press 
Releases 

--Email to DCO and DCOR 
--One (1) Hard 

Section H.31 Draft copy due to 
DCO and DCOR 
at least 10 days 
prior to the 
planned issue 
date of any press 
releases  

DCOR 
approval 

Applies only to 
press releases 
related to work 
performed under 
this Task Order 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

60. Projections regarding 
need for GFSI 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section H.113(C) Within 30 
calendar days 
after NTP and 
quarterly 
thereafter. 
Amendments to 
the projection, if 
any, shall be 
provided to the 
Contracting 
Officer at least 45 
calendar days in 
advance of the 
GFSI need date. 

Information; 
CO 
response 

 

61. Required Insurance  --Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section H.23 
Section H.104  
 

Prior to 
commencement 
of work on Oct. 1, 
2014 
 

DCOR/DOE 
approval 

Contractor shall 
have coverage in 
accordance with 
Section H.104, 
effective October 
1, 2014, for at 
least a one year 
period.  Task 
Order also 
requires 
continuous 
coverage 
throughout the 
performance 
period.   
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

62. Required Bonds --Email to DCO and DCOR 
--One (1) Hard Copy to DCOR 

Section H.23 
 
Section I.78 - FAR 
52.228-16 
 

Within 30 days of 
the Government’s 
written preliminary 
notice per FAR 
52.217-9 for the 
requisite D&D 
option to be 
exercised, but in 
any event, before 
starting the 
requisite D&D 
option work 

DCOR/ 
DCO 
approval 

Bonds are only 
required for the 
D&D Option CLINs 

63. Workers’ 
Compensation 
Insurance Coverage 
and Annual 
Evaluation/Analysis 
Report 

--Email to DCO and DCOR 
--One (1) Hard Copy to DCO 

Section H.6 
 
Section H.23 
 
Section H.104  
 

Initially, prior to 
commencement 
of work;  
Annual Report 
due October 31 of 
each year during 
Task Order 
performance 

DCO 
approval 

 

64. Price-Anderson 
Amendments Act 
(PAAA) 
noncompliance 
identification, tracking, 
and corrective action 
system 

TBD Section H.107 As required DCOR and 
CO concur-
rence 

 

65. Legal Management 
Plan, Annual Legal 
Budget, and Annual 
Legal Budget Report 

--Email to DCO and DCOR 
 

Section H.108 
 
10 CFR 719 

Plan: Once, within 
60 days after NTP 
 
Annual Budget 
and Budget 
Report: Within 30 
days of the 
conclusion of the 

DOE Office 
of Chief 
Counsel 
review; 
DCO 
Approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

period covered by 
each annual legal 
budget 

66. Cyber Security Plan --Email to DCO and DCOR 
 

Section H.110 
 
DOE O 205.1B 

Once, within 120 
days after NTP 

DOE Office 
of 
Information 
Manage-
ment  
review; 
DCO 
approval 

 

67. Notification of updated 
DOE Directives 

--Email to DCO and DCOR 
 

Section H.114 Quarterly and 
more frequently 
as required 

Information  

68. Annual Biobased 
Report 

-- Electronic submission via 
 http://www.sam.gov 
--Email notification to DCO and 
DCOR 
 

Section I.203 - 
FAR 52.223-2 
“Affirmative 
Procurement of 
Biobased Products 
Under Service and 
Construction 
Contracts” 

(i) October 31 of 
each year during 
task order 
performance; and 
 
(ii) At the end of 
task order 
performance 

Information  

69. Occurrence Reporting 
Processing System 
(ORPS) Reports  

- Electronic submission via ORPS 
 
--Email to DCOR 
 
-One (1) Hard Copy to DCOR 

DOE O 232.2 As required Information  
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

70. Affirmative Action Plan 
for Females & 
Minorities 

--Email to EMCBC Office of Civil 
Rights and Diversity (OCRD) and 
DCO 
 
- One (1) Hard Copy to DCO 

FAR 52.222-26 

FAR 52.222-36 

Within 30 days of 

NTP and updated 

annually by 

September 30 

 

EMCBC 
OCRD 
review; 
DCO 
approval  

 

71. Equal Employment 
Report (EEO-1) 

- Electronic submission via DOE 
Workforce Information System 
(WFIS) 
 
--Email to EMCBC OCRD and 
DCO 
 
- One (1) Hard Copy to DCO 
 

FAR 52.222-26 Annually by 
September 30 

Information  

72. Affirmative Action Plan 
for Veterans & 
Individuals with 
Disabilities 

--Email to EMCBC OCRD and 
DCO 
 
- One (1) Hard Copy to DCO 

FAR 52.222-35 Within 30 days of 
NTP and updated 
annually by 
September 30 

EMCBC 
OCRD 
review; 
DCO 
approval 

 

73. Federal Contractor 
Veterans’ 
Employment Report 
(VETS-100A Report) 

- Electronic submission to U.S. 
Department of Labor 
 
--Email to EMCBC OCRD and 
DCO 
 
-One (1) Hard Copy to DCO 

FAR 52.222-37 Annually by 
September 30 

Information  

74. Workplace Substance 
Abuse Program 

--Email to EMCBC Industrial 
Relations Specialist and DCO 
 
-One (1) Hard Copy to DCO 

DOE O 350.1 
 
10 CFR 707 

Within 30 days of 
NTP 

EMCBC 
Industrial 
Relations 
Specialist 
review; 
DCO 
approval 
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 Deliverable Method of Delivery 
Driver / 

Requirement 
Frequency / 

Timing 
Approval Notes 

75. Employee Assistance 
Program 
Implementation Plan 

--Email to EMCBC Industrial 
Relations Specialist and DCO 
 
-One (1) Hard Copy to DCO 

DOE O 350.1 Within 60 days of 
NTP 

EMCBC 
Industrial 
Relations 
Specialist 
review; 
DCO 
approval 

 

76. Material Safety Data 
Sheets 

--Email to DCOR 
 
-One (1) Hard Copy to DCOR 
 

29 CFR 1910 Prior to use of 
hazardous 
material 

Information  

77. Basis of Estimate 
(BOE) Statements  

Email to DCO and One (1) Hard 
Copy to DCO 

 Once; within 5 
days following 
Task Order Award 

DCO 
approval 

 

Basis of Estimate (BOE) Statements shall be at the same level of PWS pricing specified in RTP L-7 Pricing Template.  The BOE documents 
shall support the Contractor's proposed prices by specifically identifying assumptions and the resource quantities (labor hours, material 
quantities, waste quantities, mileage, etc.) and unit rates (labor rates, equipment rental rates, disposal rates, etc.) for all direct cost elements 
(direct labor, materials, equipment, ODC's, etc.) including fuel, and disposal costs.  The BOE shall specifically identify, in detail, the 
consideration given in the proposed prices for recyclable materials.             

 


